

Xing Hua Group Ltd.



2885 78th Ave Mercer Island N	lixed Use - ROW	Scope of	Work		
Description		Quantity	U/M	Unit Cost	
<u>DEMOLITION</u>					
Demolition					
ROW sawcut/demo asphalt/curb/pavement		1	LS	\$ 42,000.00	\$
	Subtotal Demolition	1	LS		\$
SITEWORK					
Site Support					
Site survey - includes shoring monitoring weekly and height survey		1	LS	\$ 3,200.00	\$
Salvaged items from site - tree grate, street inlays, etc.		80	HR	\$ 66.50	
Site Concrete:					١.
Offsite Sidewalk 30"x30" Tooled with Light Broom Finish		1	LS	\$ 39,737.28	
Offsite Sidewalk City Standard Sawcut Light Boom Finish		1	LS	\$ 28,700.56	
Drive Approach		1	LS	\$ 19,805.04	
Vehicular Paving Light Broom Finish		1	LS	\$ 35,298.00	
Curb & Gutter		1	LS	\$ 23,642.24	
Barrier Curb		1	LS	\$ 9,605.00	
Asphalt grind and overlay		1	LS	\$ 80,664.00	\$
Landscaping/Irrigation/Site Improvements					
Drip and standard irrigation		1	LS	\$	\$
Silva Cell Systems		1	LS	\$ 94,800.00	\$
Crushed Gravel at Silva Cells		220	YDS	\$ 48.00	\$
Tree Stakes, Root Barrier, Filter Fabric, etc.		1	LS	\$ 1,360.00	\$
Landscaping		1	LS	\$ 7,820.00	\$
Striping/Hatching/Wheel Stops					
Striping and stencils/walkways		1	LS	\$ 4,123.00	\$
Site Lighting					
Site Street Lighting		11	EA	\$ 9,909.09	\$
Earthwork/Utilities					
Fire water service and retire existing hydrants		1	LS	\$ 66,983.37	\$
Sewer/storm service		1	LS	\$ 123,650.00	
Dry utilities allowance		1	LS	\$ 76,500.00	
Potholing utilities		1	LS	\$ 23,000.00	
Cut/cap/remove existing utilities		1	LS	\$ 20,000.00	
Final grading - Subgrade SOG		1	LS	\$ 68,395.00	
Earthwork and Base course at ROW		1	LS	\$ 40,000.00	
	Subtotal Sitework	1	LS		\$
	SUBTOTAL	1	LS		
Contractor's contingency (2.0%)		1	LS		\$
Overhead .85% and Profit 3.25% (4.35%)		1	LS		\$
B&O Taxes and GC Insurance (CCIP) (1.7%)		1	LS		\$
	TOTAL	1	LS		\$