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STRUCTURAL DESCRIPTIONS

GENERAL CONDITIONS

1.     THE CONTRACTOR SHALL EXAMINE THE STRUCTURAL DRAWINGS AND SHALL NOTIFY THE
STRUCTURAL ENGINEER IN WRITING OF ANY DISCREPANCIES HE MAY FIND BEFORE PROCEEDING
WITH
THE WORK.  THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS, ELEVATIONS AND SITE CONDITIONS
BEFORE STARTING WORK.

2.     ALL OMISSIONS OR CONFLICTS BETWEEN THE VARIOUS ELEMENTS OF THE WORKING
DRAWINGS SHALL BE BROUGHT TO THE ATTENTION OF THE ARCHITECT AND THE STRUCTURAL
ENGINEER BEFORE PROCEEDING WITH ANY WORK SO INVOLVED.

3.     SPECIFIC NOTES AND DETAILS SHALL TAKE PRECEDENCE OVER GENERAL NOTES  AND
TYPICAL DETAILS.  WHERE THE NOTES, DRAWINGS, AND/OR SPECIFICATIONS DIFFER, THE MORE
STRINGENT REQUIREMENT SHALL APPLY.

4.     IF A SPECIFIC DETAIL IS NOT SHOWN FOR ANY PART OF THE WORK, THE CONSTRUCTION
SHALL BE THE SAME AS FOR SIMILAR WORK.

5.     WORKING DIMENSIONS SHALL NOT BE SCALED FROM PLANS, SECTIONS, OR DETAILS ON
THESE DRAWINGS.

6. THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE ARCHITECT AND THE STRUCTURAL
ENGINEER OF ANY CONDITION THAT, IN HIS OPINION, MIGHT ENDANGER THE STABILITY OF THE
STRUCTURE OR CAUSE DISTRESS TO THE STRUCTURE.

7. THE CONTRACTOR SHALL SUPERVISE AND DIRECT HIS WORK AND HE SHALL BE SOLELY
RESPONSIBLE FOR CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES AND
PROCEDURES.  PROVIDE ADEQUATE SHORING AND BRACING OF ALL STRUCTURAL MEMBERS DURING
CONSTRUCTION.  NOTIFY ENGINEER OF ALL FIELD CHANGES PRIOR TO INSTALLATION.

8. REFER TO THE ARCHITECTURAL DRAWINGS FOR INFORMATION NOT COVERED BY THESE
GENERAL NOTES OR THE STRUCTURAL DRAWINGS.

9. ALL CONSTRUCTION SHALL BE DONE WITH MATERIALS, METHODS, AND WORKMANSHIP
ACCEPTED AS GOOD PRACTICE BY THE CONSTRUCTION INDUSTRY AND IN CONFORMANCE WITH THE
PROVISIONS OF PREVAILING CODE EDITION OF THE "INTERNATIONAL BUILDING CODE" (IBC) AND
STANDARDS REFERENCED THEREIN.

10. PIPES, DUCTS, SLEEVES, OPENINGS, POCKETS, CHASES, BLOCK-OUTS, ETC., SHALL NOT BE
PLACED IN SLABS, FOUNDATIONS, ETC., NOR SHALL ANY STRUCTURAL MEMBER BE CUT FOR SUCH
ITEMS, UNLESS SPECIFICALLY DETAILED ON THESE STRUCTURAL DRAWINGS.

11. ALTERNATE ASSEMBLIES AND MATERIALS WILL BE CONSIDERED FOR REVIEW.  ENGINEER MAY
REQUEST PAYMENT FOR REVIEW.

FOUNDATION

1. STRUCTURAL DESIGN COMPLIES WITH SOILS REPORT PRODUCED BY:

FOOTING BEARING PRESSURE:

LATERAL EARTH PRESSURE ON RETAINING WALLS

2. SUBGRADE PREPARATION, DRAINAGE PROVISIONS, AND OTHER RELEVANT SOIL
CONSIDERATIONS ARE TO BE IN ACCORDANCE WITH SAID SOILS REPORT.
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MATERIAL / ACTIVITY

1704.2.5  Inspection of Fabricators
Verify fabrication/quality control procedures

1705.1.1 Special Cases (work unusual in nature, including but not limited to alternative materials
and systems, unusual design applications, materials and systems with special manufacturer's
requirements)

1705.2 Steel Construction
1. Fabricator and erector documents (Verify reports and certificates as listed in AISC 360, chapter N,
paragraph 3.2 for compliance with construction documents)
2. Material verification of structural  steel
3. Embedments (Verify diameter, grade, type, length, embedment. See 1705.3 for anchors)
4. Verify member locations, braces, stiffeners, and application of joint details at each connection
comply with construction documents
5. Structural steel welding:
a. Inspection tasks Prior to Welding (Observe, or perform for each welded joint or member, the QA
tasks listed in AISC 360, Table N5.4-1)
b. Inspection tasks During Welding (Observe, or perform for each welded joint or member, the QA
tasks listed in AISC 360, Table N5.4-1)
c. Inspection tasks After Welding (Observe, or perform for each welded joint or member, the QA
tasks listed in AISC 360, Table N5.4-3)
d. Nondestructive testing (NDT) of welded joints: see Commentary
1) Complete penetration groove welds 5/16" or greater in risk category III or IV
2) Complete penetration groove welds 5/16" or greater in risk category II
3) Thermally cut surfaces of access holes when material t > 2"
4) Welded joints subject to fatigue when required by AISC 360, Appendix 3, Table A-3.1
5) Fabricator's NDT reports when fabricator performs NDT
6. Structural steel bolting:
a. Inspection tasks Prior to Bolting (Observe, or perform tasks for each bolted connection, in
accordance with QA tasks listed in AISC 360, Table N5.6-1)
b.Inspection tasks During Bolting (Observe the QA tasks listed in AISC 360, Table N5.6-2)
1) Pre-tensioned and slip-critical joints
a) Turn-of-nut with matching markings
b) Direct tension indicator
c) Twist-off type tension control bolt
d) Turn-of-nut without matching markings
e) Calibrated wrench
2) Snug-tight joints
c. Inspection tasks After Bolting (Perform tasks for each bolted connection in accordance with QA
tasks listed in AISC 360, Table N5.6-3)
7. Inspection of steel elements of composite construction prior to concrete placement in accordance
with QA tasks listed in AISC 360, Table N6.1

1705.2.2 Steel Construction Other Than Structural Steel
1. Material verification of cold-formed steel deck:
a.  Identification markings
b.  Manufacturer's certified test reports
2. Connection of cold-formed steel deck to supporting structure:
a. Welding
b. Other fasteners (in accordance with  AISC 360,Section N6)
1) Verify fasteners are in conformance with approved submittal
2) Verify fastener installation is in conformance with approved submittal and manufacturer's
recommendations
3.  Reinforcing steel
a. Verification of weldability of steel other than ASTM A706
b. Reinforcing steel resisting flexural and axial forces in intermediate and special moment frames,
boundary elements of special concrete structural walls and shear reinforcement
c. Shear reinforcement
d. Other reinforcing steel
4. Cold-formed steel trusses spanning 60 feet or greater
a. Verify temporary and permanent restraint/bracing are installed in accordance with the approved
truss submittal package

1705.3 Concrete Construction
1. Inspection of reinforcing steel installation (see 1705.2.2 for welding)
2. Inspection of prestressing steel installation
3. Inspection of anchors cast in concrete where allowable loads have been increased per section
1908.5 or where strength design is used
4. Inspection of anchors and reinforcing steel post-installed in hardened concrete: Per research
reports including verification of anchor type, anchor dimensions, hole dimensions, hole cleaning
procedures, anchor spacing, edge distances, concrete minimum thickness, anchor embedment
and tightening torque
5. Verify use of approved design mix
6. Fresh concrete sampling, perform slump and air content tests and determine temperature of
concrete
7. Inspection of concrete and shotcrete placement for proper application techniques
8. Inspection for maintenance of specified curing temperature and techniques
9. Inspection of prestressed concrete:
a.  Application of prestressing force
b.  Grouting of bonded prestressing tendons in the seismic-force-resisting system
10. Erection of precast concrete members
a. Inspect in accordance with construction documents
b. Perform inspections of welding and bolting in accordance with Section 1705.2
11. Verification of in-situ concrete strength, prior to stressing of tendons in post tensioned concrete
and prior to removal of shores and forms from beams and structural slabs
12. Inspection of formwork for shape, lines, location and dimensions
13. Concrete strength testing and verification of  compliance with construction documents

Notes:
1. The inspection and testing agent(s) shall be engaged by the Owner or the Owner's Agent, and not
by the Contractor or Subcontractor whose work is to be inspected or tested.  Any conflict of interest
must be disclosed to the Building Official prior to commencing work. The qualifications of the
Special Inspector(s) and/or testing agencies may be subject to the approval of the Building Official
and/or the Design Professional.
2. The list of Special Inspectors may be submitted as a separate document, if noted so above.

3. Special Insepctions as required by Section 1704.2.5 are not required where  the fabricator is
approved in accordance with IBC Section 1704.2.5.2

4. Observe on a random basis, operations need not be delayed pending these inspections. Perform
these tasks for each welded joint, bolted connection, or steel element.

5. NDT of welds completed in an approved fabricator's shop may be performed by that fabricator
when approved by the AHJ. Refer to AISC 360, N7. 
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MATERIAL / ACTIVITY

1705.4 Masonry Construction
(A) Level A, B and C Quality Assurance:
1. Verify compliance with approved submittals
(B) Level B Quality Assurance:
1. Verification of f'm and f'AAC prior to construction
(C) Level C Quality Assurance:
1. Verification of f'm and f'AAC prior to construction and for every 5,000 SF during construction
2. Verification of proportions of materials in premixed or preblended mortar, prestressing grout, and
grout other than self-consolidating grout, as delivered to the project site
3. Verify placement of masonry units
(D) Levels B and C Quality Assurance:
1. Verification of Slump Flow and Visual Stability Index (VSI) of self-consolidating grout as delivered
to the project
2. Verify compliance with approved submittals
3. Verify proportions of site-mixed mortar, grout and prestressing grout for bonded tendons
4. Verify grade, type, and size of reinforcement and anchor bolts, and prestressing tendons and
anchorages
5. Verify construction of mortar joints
6. Verify placement of reinforcement, connectors, and prestressing tendons and anchorages

7. Verify grout space prior to grouting

8. Verify placement of grout and prestressing grout for bonded tendons
9. Verify size and location of structural masonry elements
10. Verify type, size, and location of anchors, including details of anchorage of masonry to structural
members, frames, or other construction.
11. Verify welding of reinforcement (see 1705.2.2)
12. Verify preparation, construction, and protestion of masonry during cold weather (temperature
below 40oF) or hot weather (temperature above 90oF)
13. Verify application and measurement of prestressing force
14. Verify placement of AAC masonry units and construction of thin-bed mortar joints (first 5000 SF of
AAC masonry)
15. Verify placement of AAC masonry units and construction of thin-bed mortar joints (after the first
5000 SF of AAC masonry)
16. Verify properties of thin-bed mortar for AAC masonry  (first 5000 SF of AAC masonry)
17. Verify properties of thin-bed mortar forAAC masonry (after the first 5000 SF of AAC masonry)

18. Prepare grout  and mortar specimens

19. Observe preparation of  prisms

1705.5 Wood Construction
1. Inspection of the fabrication process of wood structural elements and assemblies in accordance
with Section 1704.2.5
2. For high-load diaphragms, verify grade and thickness of structural panel sheathing agree with
approved building plans
3. For high-load diaphragms, verify nominal size of framing members at adjoining panel edges, nail
or staple diameter and length, number of fastener lines, and that spacing between fasteners in each
line and at edge margins agree with approved building plans
4. Metal-plate-connected wood trusses spanning 60 feet or greater: verify temporary and permanent
restraint/bracing are installed in accordance with the approved truss submittal package

1705.6 Soils
1. Verify materials below shallow foundations are adequate to achieve the design bearing capacity.
2. Verify excavations are extended to proper depth and have reached proper material.
3. Perform classification and testing of controlled fill materials.
4. Verify use of proper materials, densities, and lift thicknesses during placement and compaction of
controlled fill
5. Prior to placement of controlled fill, observe subgrade and verify that site has been prepared
properly

1705.7 Driven Deep Foundations
1. Verify element materials, sizes and lengths comply with requirements
2. Determine capacities of test elements and conduct additional load tests, as required
3. Observe driving operations and maintain complete and accurate records for each element
4. Verify placement locations and plumbness, confirm type and size of hammer, record number of
blows per foot of penetration, determine required penetrations to achieve design capacity, record tip
and butt elevations and document any damage to foundation element
5. For steel elements, perform additional inspections per Section 1705.2
6. For concrete elements and concrete-filled elements, perform additional inspections per Section
1705.3
7. For specialty elements, perform additional inspections as determined by the registered design
professional in responsible charge
8. Perform additional inspections and tests in accordance with the construction documents

1705.8 Cast-in-Place Deep Foundations
1.Observe drilling operations and maintain complete and accurate records for each element
2. Verify placement locations and plumbness, confirm element diameters, bell diameters (if
applicable), lengths, embedment into bedrock (if applicable) and adequate end-bearing strata
capacity. Record concrete or grout volumes
3. For concrete elements, perform additional inspections in accordance with Section 1705.3
4. Perform additional inspections and tests in accordance with the construction documents

1705.9 Helical Pile Foundations
1. Verify installation equipment, pile dimensions, tip elevations, final depth, final installation torque
and other data as required.
2. Perform additional inspections and tests in accordance with the construction documents

1705.10.1 Structural Wood Special Inspections For Wind Resistance
1. Inspection of field gluing operations of elements of the main windforce-resisting system
2. Inspection of nailing, bolting, anchoring and other fastening of components within the main
windforce-resisting system

1705.10.2 Cold-formed Steel Special Inspections For Wind Resistance
1.Inspection during welding operations of elements of the main windforce-resisting system
2.Inspections for screw attachment, bolting, anchoring and other fastening of components within the
main windforce-resisting system

1705.10.3 Wind-resisting Components
1. Roof cladding
2. Wall cladding

1705.11.1 Structural Steel Special Inspections for Seismic Resistance
Inspection of structural steel in accordance with AISC 341

1705.11.2 Structural Wood Special Inspections for Seismic Resistance
1. Inspection of field gluing operations of elements of the seismic-force resisting system
2. Inspection of nailing, bolting, anchoring and other fastening of components within the seismic-
force-resisting system

1705.11.3 Cold-formed Steel Light-Frame Construction Special Inspections for Seismic
Resistance
1. Inspection during welding operations of elements of the seismic-force-resisting system
2. Inspections for screw attachment, bolting, anchoring and other fastening of components within the
seismic-force-resisting system
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DIMENSIONAL LUMBER, ANCHOR BOLT AND NAILING SPECIFICATIONS

1. MEET REQUIREMENTS OF PS 20-70 AND NATIONAL GRADING RULES FOR SOFTWOOD
DIMENSIONAL LUMBER.  BEAR STAMP OF WWPA.

2. MINIMUM DIMENSIONAL LUMBER GRADES TO BE:

WALL STUDS, 2X, 3 X........ HF STUD GRADE
WALL PLATES, 2X, 3X........ HF STANDARD GRADE U.N.O
JOISTS, 2 X 6:............. HF #2
JOISTS, 2 X 8 AND UP....... DF #2
BEAMS, HEADERS, 6X ........ DF #2
BEAMS, HEADERS, 4X......... DF #2, WWPA GRADING
POSTS, 4X, 6X.............. DF #2 U.N.O
LUMBER NOT NOTED HERE... DF #2 U.N.O

3. PROVIDE STANDARD CUT WASHERS FOR BOLT HEADS AND NUTS BEARING AGAINST WOOD.

4. ALL SILLS OR PLATES RESTING ON CONCRETE OR MASONRY THAT IS IN CONTACT WITH OR
RESTING ON FOUNDATIONS SHALL BE PRESSURE-TREATED DOUGLAS FIR/ HEMFIR IN
ACCORDANCE TO WITH AWPA U1 (PLANT/SHOP TREATMENT) AND M4 (FIELD TREATMENT)
STANDARDS.  ALL BEARING WALL PLATES SHALL HAVE 5/8" Ø x10" J-BOLTS PLACED AT
MAXIMUM OF 9" FROM THE END OF A PLATE AND SPACED AT INTERVALS SHOWN ON THE
SHEARWALL SCHEDULE (MAXIMUM 4'-0" OC SPACING).  PROVIDE BP PLATE WASHER AT ALL
FOUNDATION SILL PLATE ANCHOR BOLTS.  PROVIDE TWO ANCHOR BOLTS MINIMUM PER
SECTION OF SILL. FOR NON-SHEARWALL, PLACE ANCHORS AT 48".

5. BOLTS IN WOOD SHALL NOT BE LESS THAN 7 DIAMETERS FROM THE END AND 4 DIAMETERS
FROM THE EDGE OF THE MEMBER.

6. NAILS:  COMMON WIRE NAILS.  NAILING IN ACCORDANCE WITH IBC TABLE 2304.9.1.

7. PRESSURE TREATED WOOD:  ALL NAILS INTO PT WOOD SHALL BE HOT DIPPED GALVANIZED
PER ASTM A153 OR STAINLESS STEEL.  ALL METAL CONNECTORS IN CONTACT WITH PT WOOD
SHALL BE HOT DIPPED GALVANIZED AND MEET ASTM A653 CLASS G185 (1.85 OZ OF ZINC PER
SQ FT MINIMUM) OR TYPE 304 / 316 STAINLESS STEEL SIMPSON Z-MAX CONNECTORS MEET
THIS REQUIREMENT.  FASTENERS AND CONNECTORS USED TOGETHER SHALL BE OF THE
SAME TYPE (E.G. HOT DIPPED NAILS WITH HOT DIPPED HANGERS)

8. ALL LUMBER WITH A LEAST DIMENSION OF 2" (NOMINAL) SHALL BE STAMPED "SURFACE-
DRY" AND SHALL HAVE A MOISTURE CONTENT WHEN SURFACED AND WHEN INSTALLED OF
NO MORE THAN 19 PERCENT.  LUMBER WITH A LEAST DIMENSION OF 4" (NOMINAL) OR
GREATER SHALL BE STAMPED "SURFACE-GREEN" AND AIR-DRIED TO A MOISTURE CONTENT
OF NOT MORE THAN 19 PERCENT PRIOR TO ITS USE IN FRAMING THE STRUCTURE.

9. NOTCHING AND BORING OF BEAMS AND JOISTS IS NOT ALLOWED WITHOUT PRIOR
APPROVAL OF THE STRUCTURAL ENGINEER OF RECORD.

DRAWING LIST

SHEET
NUMBER SHEET NAME ISSUE DATE

S-0 GENERAL NOTES AND
SPECIFICATIONS

06-17-21

S-1 BASEMENT/ FOUNDATION PLAN 06-17-21

S-2 MAIN FLOOR FRAMING PLAN 06-17-21

S-3 ROOF FRAMING PLAN 06-17-21

S-4 FRAMING DETAILS 06-17-21

Grand total: 5

STRUCTURAL AND MISCELLANEOUS STEEL

STEEL MEMBERS, HARDWARE, FASTENERS SHALL BE HOT DIPPED GALVANIZED OR EPOXY PAINTED PER ARCHITECT
REQUIREMENTS. ALL CUT, REPAIRED AND EXPOSED SURFACE SHALL BE PAINTED WITH (2) COAT OF 95% ZINC RICH
PAINT PER ASTM A780. COLOR TO MATCH EXISTING.

STEEL SHALL CONFORM TO THE FOLLOWING STANDARDS:
TUBE COLUMNS:  ASTM A500, GRADE B (Fy = 46 KSI)
WIDE FLANGE COLUMNS / BEAMS:ASTM 572 GR50
STEEL PIPE: SCHEDULE 40, CONFORMING TO ASTM A53, TYPE E OR S, GRADE B (Fy = 35 KSI.)
ALL OTHER STEEL: ASTM  A36 (Fy = 36 KSI) OR ASTM A992
BOLTS: ASTM A307 (WOOD/STEEL CONN)
BOLTS: ASTM A325/A490 WITH LOCK WASHERS (STEEL/STEEL AND STEEL/CONC CONN)
ANCHOR BOLTS: ASTM A307 (WOOD FRAMING)
ANCHOR BOLTS: ASTM A325 (STEEL FRAMING)

ALL SLIP CRITICAL CONNECTIONS SHALL BE ASTM A325 BOLTS AND SHALL BE ENGINEER-APPROVED, SELF-LOAD
INDICATING TYPES, AND SHALL BE INSTALLED IN STRICT ACCORDANCE WITH MANUFACTURER'S RECOMMENDATIONS.

STRUCTURAL STEEL WELDING
CONFORM TO THE AWS CODES D1.1 AND D1.3, AND USE ONLY CERTIFIED WELDERS. WELDS NOT SPECIFIED ARE TO BE

1/4" CONTINUOUS FILLET MINIMUM.  INCREASE WELD SIZE TO AWS MINIMUM SIZES, BASED ON PLATE THICKNESS.  USE DRY E70
ELECTRODES. ALL WELDING SHALL CONFORM TO THE AWS CODES, AND SHALL BE BY CERTIFIED WELDERS.  WELDS NOT
SPECIFIED SHALL BE 1/4" CONTINUOUS FILLET MINIMUM.  USE DRY E70 ELECTRODES.

CONCRETE AND REINFORCING

1.  CONCRETE SHALL CONFORM TO THE INDICATED REFERENCE CODES AND STANDARDS
EXCEPT AS MODIFIED BELOW:

ACI-301  - "STANDARD SPECIFICATIONS FOR STRUCTURAL CONCRETE"
ACI-318  - "BUILDING CODE REQUIREMENTS FOR STRUCTURAL CONCRETE"
ACI-305R - "HOT WEATHER CONCRETING"
ACI-306R - "COLD WEATHER CONCRETING"
ACI-304  - "GUIDE FOR MEASURING, MIXING, TRANSPORTING AND PLACING CONCRETE"

2. CONCRETE MIX SPECIFICATIONS

LOCATION COMP. SRENGTH     W/C RATIO   AIR CONTENT   REMARK

FOOTING  

SLAB ON GRADE

FOUNDATION WALL

TOPPING  

a.  TOTAL AIR CONTENT IS SPECIFIED IN THE TABLE ABOVE.  AIR CONTENT TOLERANCE SHALL BE
± 1% AND SHALL BE MEASURED AT THE POINT OF PLACEMENT.  (AFTER PUMPING
IF APPLICABLE). ALL CONCRETE EXPOSED TO THE WEATHER SHALL HAVE AN APPROVED
ADMIXTURE TO ENTRAIN AIR - 5% TOTAL AIR REQUIRED.  CONCRETE THAT CAN BE SUBJECTED
TO FREEZING AND THAWING DURING CONSTRUCTION SHALL BE AIR ENTRAINED.

3. PROVIDE GRADE 60 KSI (A615) FOR CONCRETE STEEL REINFORCING

2500 PSI (MIN. OF 5.5 SACKS OF CEMENT PER CUBIC YARD OF CONCRETE)

2500 PSI (MIN. OF 5.5 SACKS OF CEMENT PER CUBIC YARD OF CONCRETE)

2500 PSI (MIN. OF 5.5 SACKS OF CEMENT PER CUBIC YARD OF CONCRETE)

N.A.

REVISION SCHEDULE

NO. DATE DESCRIPTION

1 Date 1 Revision 1
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FRAMING SYMBOLS:

IMPORTANT NOTES ON FOUNDATION AND FRAMING:

1. ALL FOOTINGS SHALL BEAR ON SUITABLE SOIL SUCH AS MIN. OF MEDIUM DENSE
NATIVE SOIL OR COMPACTED STRUCTURAL FILL (NO SOFT OR ORGANIC MATERIALS).
GEOTECHNICAL ENGINEER MAY BE REQUIRED TO ASSESS EXISTING SOIL CONDITIONS.
2. FOR FRAMING LUMBER TYPES AND GRADES, AND CONCRETE MIX REQUIREMENTS
PLEASE SEE S-0
3. FOR PLYWOOD/OSB SHEARWALL SCHEDULE, PLEASE SEE S-4
4. FOR COMMON HEADER FRAMING DETAIL AND HEADER SIZE,  SEE S-4
5. PROVIDE (2) 2X6 OR (3) 2X4 STUD POSTS AT EACH END OF BEAMS, UNLESS NOTED
OTHERWISE ON PLAN
6. SLAB ON GRADE SHALL BE MIN. 4" THICK WITH #3 AT 18" EACH WAY (AT MID-DEPTH) ON
6" COMPACTED CRUSHED ROCK.  PROVIDE 1" SAWCUT JOINT AT 15 FT MAX. SPACING
(EACH WAY)
7. FLOOR SHEATHING SHALL BE 3/4" PLYWOOD OR OSB WITH 10d AT 6" NAILING AT
EDGES AND AT 12" AT FIELD
8. ROOF SHEATHING SHALL BE 1/2" PLYWOOD OR OSB WITH 8d AT 6" NAILING AT EDGES
AND AT 8" AT FIELD

IMPORTANT NOTES ON TRUSS AND FLOOR FRAMING DESIGN/SHOP DRAWINGS:

1. TRUSS FRAMING LAYOUT SHOWN IS GENERAL CONCEPT ONLY. CONTRACTOR/ TRUSS
SUPPLIER MUST SUBMIT TRUSS SHOP DRAWINGS INCLUDING TRUSS TEMPORARY/
PERMANENT BRACING PLANS FOR ENGINEER'S REVIEW
2. TRUSS FRAMING PROFILE/ LAYOUT SHOULD CONFORM TO BOTH STRUCTURAL AND
ARCHITECTURAL DRAWINGS. ANY DEVIATIONS SHALL BE APPROVED BY ENGINEER/
ARCHITECT PRIOR TO TRUSS DESIGN WORK.
3. TRUSS DEFLECTION CRITERIAS:
FLOOR/DECK TOTAL LOAD = L/480  ROOF TOTAL LOAD = L/240
FLOOR/DECK LIVE LOAD     = L/600 ROOF SNOW LOAD  = L/300
** MAXIMUM TOTAL LOAD DEFLECTION SHOULD NOT EXCEED 1.0" IN ALL CASES
4. FLOOR/ROOF FRAMING LAYOUT AND CONNECTORS (SUCH AS LUMBER PACKAGE BY
SUPPLIERS) MUST BE SUBMITTED FOR ENGINEER'S REVIEW PRIOR TO CONSTRUCTION

IMPORTANT NOTES ON FIELD VERIFICATIONS AND TEMPORARY SHORING:

1. CONTRACTOR SHALL REVIEW STRUCTURAL DRAWINGS AND FIELD VERIFY ALL RELATED
EXISTING FRAMING & DIMENSIONS PRIOR TO ANY FIELD WORK. NOTIFY THE
ENGINEER/OWNER ANY DISCREPANCIES FOUND IN THE FIELD. STRUCTURAL DRAWINGS MAY
NOT CORRECTLY REFLECT ALL EXISTING FRAMING DUE TO LIMITED ACCESS TO THE SITE
AND EXISTING DRAWINGS.
2. CONTRACTOR SHALL FIELD VERIFY AND NOTIFY THE ENGINEER/OWNER OF EXISTING
MECHANICAL DUCTS, PLUMBING PIPES, ELECTRICAL WIRES THAT MAY INTERFERE WITH
STRUCTURAL WORKS FOR COST CONSIDERATIONS PRIOR TO ANY FIELD WORK.
3. CONTRACTOR IS SOLELY RESPONSIBLE IN PROVIDING PROPER TEMPORARY SHORING
PRIOR TO REMOVING ANY STRUCTURAL ELEMENTS. PLEASE CALL ENGINEER FOR
QUESTIONS

2

S-4

NEW 4X10 PT HEADER
PLEASE SEE DETAIL 5 OF S-1

NEW 30" DIAMETER X 18"
DEEP FOOTING W/ 8 - #4
VERTICAL REBARS AND
2 - #3 ROUND TIE (DF-1)

MIN. FTG 24"X24"X24"
(CONTRACTOR TO
FIELD VERIFY AND
REPORT TO ENGINEER)

6X6 PT 6X6 PT

6X6 PT6X6 PT

6X6 PT

1
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/-
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14' - 0" +/-
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"
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"
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 4
"

6"

1' - 4"

P
(4)2X4 (4)2X4

1

S-4

2

S-4

2

S-4

2

S-4

NEW REINFORCED STEMWALL
AND FOOTING (CONTRACTOR
TO FIELD VERIFY SIZE AND
REPORT TO ENGINEER)

EXISTING FOUNDATION
(CONTRACTOR TO FIELD VERIFY
SIZE AND REPORT TO ENGINEER)

EXISTING FOUNDATION
(CONTRACTOR TO FIELD VERIFY
SIZE AND REPORT TO ENGINEER)

MIN. FTG 12"X12"X12"
(CONTRACTOR TO
FIELD VERIFY AND
REPORT TO ENGINEER)

6
" 

M
IN 1

2
" 

W
ID

E
" 

X
 1

0
" 

T
H

IC
K

 M
IN

.

NEW FOUNDATION
AND STEMWALL
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 1/4" = 1'-0"
LEGEND AND NOTES

REVISION SCHEDULE

NO. DATE DESCRIPTION

 1/4" = 1'-0"
1

BASEMENT/FOUNDATION PLAN



2

S-4

TYPICAL SLAB ON GRADE:
4" CONCRETE SLAB ON GRADE WITH #3 AT
18" E.W. (MID-DEPTH) OVER 4"
COMPACTED CRUSHED ROCK, PROVIDE 1"
DEEP SAWCUT JOINT AT 15' MAX SPACING
E.W.

EXISTING SLAB AND
WALL/FOUNDATION TO REMAIN
(CONTRACTOR TO VERIFY SIZE AND
REPORT TO THE ENGINEER)

SW6

2

S-4

NEW 2X12 PT JOISTS
AT 16" O.C. (DJ-1)

NEW 6X12 PT
BEAM (DB-1)

NEW 6X12 PT
BEAM (DB-1)

P

P P

P P

P

NEW 4X10 PT
HEADER (BELOW)

EXISTING SLAB TO REMAIN

TYP. SLAB
ON GRADE

(4)2X4 (4)2X4

(2)2X4

(2)2X4

PROVIDE 6X6 PT KNEE-
BRACES (4 LOCATIONS)

NEW 6X12 PT
BEAM

P

2

S-4

2

S-4

1

S-4

LSTHD8LSTHD8

LSTHD8 LSTHD8

L
S

T
H

D
8

L
S

T
H

D
8

SW6

SW6

SW6

SW6

SW6

SW6

EXISTING FLOOR FRAMING TO REMAIN

EXISTING FLOOR
FRAMING TO REMAIN

P

P

PP

(3)2X4 (3)2X4(3)2X4 (3)2X4

PROVIDE 6X6 PT KNEE-
BRACES (4 LOCATIONS)

3

S-4

PROVIDE DTT2Z
W/ 1/2" THRU BOLT
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REVISION SCHEDULE

NO. DATE DESCRIPTION

1 Date 1 Revision 1

 1/4" = 1'-0"
1

MAIN FLOOR



2

S-4

NEW 2X8 RAFTERS @ 24"
& 2X8 CEILING JOISTS @ 24"
(CT1)

1/2" APA PLYWOOD ROOF SHEATHING
WITH 8d AT 6" EDGE NAILING AND 8d
AT 12" FIELD NAILING

NEW 2X10 RAFTERS
@ 24" O.C.

NEW 5.5X15 GLB
24F-V4 HF/HF (RB-1)

NEW 5.5X15 GLB
24F-V4 HF/HF (RB-1)

REINFORCE EXISTING 4X10
HEADER (BELOW) SCREW W/ 6"
TIMBERLOK SCREW AT 6" (AT
TOP AND BOTTOM PLATE)

REPLACE EXISTING
RAFTERS WITH 2X10
@ 24" O.C. (RR-2)

NEW 3.5X12 GLB 24F-V4
DF/DF RIDGE BEAM (RB-2)

NEW 5.5X15 GLB 24F-V4
HF/HF BEAM (RB-3)

REPLACE EXISTING
RAFTERS WITH 2X12
@ 12" O.C. (RR-3)

REPLACE EXISTING
RAFTERS WITH 2X10
@ 24" O.C. (RR-2)

PROVIDE 4X12 HEADER
(BELOW) (H1-2)

PROVIDE 4X8
HEADER (BELOW)

P

PPP

NEW 4X8
HEADER (H1-3)

NEW 2X12 RAFTERS @ 24"
& 2X12 CEILING JOISTS @ 24"
(CT2)

1/2" APA PLYWOOD ROOF SHEATHING
WITH 8d AT 6" EDGE NAILING AND 8d
AT 12" FIELD NAILING

NEW 4X10 GARAGE
HEADER (BELOW) (GH-1)

PROVIDE 4X8
HEADER (BELOW)

EXISTING ROOF
FRAMING TO REMAIN

NEW 2X ROOF
OVERFRAME AT 24" O.C.

NEW 2X ROOF
OVERFRAME AT 24" O.C.

EXISTING ROOF
FRAMING TO REMAIN

P
P

PP

2

S-4

2

S-4

2

S-4

1

S-4

PROVIDE SIMPSON
JOIST HANGER TYP.

3

S-4

USE AC CAP AT POST TO
BEAM CONNECTION

PROVIDE ECCLLQ (OR
ECCLRQ) POST CAP (TYP.)
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 1/4" = 1'-0"
1

ROOF PLAN



PLATE LINE

P
L

A
T

E
 L

IN
E

PROVIDE
BLOCKING

NEW ROOF RAFTERS,
SHEATHING AND
NAILING PER PLAN

PROVIDE H1 OR H2.5
TIE FOR EACH RAFTER
(BOTH ENDS)

NEW BEAMS
PER PLAN

PROVIDE KBS1Z KNEE-
BRACE STABILIZER (BOTH
SIDES, BOTH ENDS) TYP.

3
6

" 
M

IN

36" MIN
NEW 6X6 PT KNEE
BRACE PER PLAN

PROVIDE HUC HANGER FOR
BEAM TO POST ATTACHMENT

NEW PT BEAMS
PER PLAN

NEW PT JOISTS
PER PLAN

PROVIDE LUS HANGER
(BOTH ENDS)

PROVIDE (6) 6" LONG
TIMBERLOK SCREWS
(2 ROWS)

NEW 4X4 PT POST AT
4' MAX W/ RAILING

3
" 

C
L

R

PROVIDE ABU POST BASE &
5/8"X5 1/2" STRONG BOLT 2

2
' -

 0
"

2' - 0" SOIL PREPARATIONS
PER NOTES ON S-1

NEW 6X6 PT CONTINUOUS
POST PER PLAN

PROVIDE ECCLLQ
(OR ECCLRQ) POST
CAP (TYP.)

PROVIDE H2.5 TIE
(BOTH ENDS OF
EACH RAFTER)

NEW ROOF RAFTERS,
SHEATHING AND
NAILING PER PLAN

BIRD BLOCKING

LTP4 TIE PER
SHEARWALL
SCHEDULE

DRAIN ROCK

DRAIN WRAPPED
IN FABRICS

SOIL PREPARATIONS
PER NOTES ON S-12 - #4

2X6 PT SILL PLATE & 5/8"X8"
ANCHOR BOLTS WITH BP
WASHER PER SCHEDULE

SLAB ON GRADE
PER PLAN

4" COMPACTED
CRUSHED ROCK

NEW CEILING JOISTS
PER PLAN

PROVIDE (5) 3" LONG SDS
SCREWS BETWEEN CEILING
JOIST/RAFTER (TYP.)

NEW 2X6 STUD
WALL AT 24" O.C

NEW 1/2" OSB/PLYWOOD
SHEATHING & NAILING
PER SCHEDULE

3
" 

C
L

R

VAPOR BARRIER &
RIGID INSULATION
(AS REQUIRED)

HOLDOWN STRAP
PER PLAN

1
0

"

6"

1' - 4"

#4 AT 16" E.W.

3 
1/

2"
 M

IN

COPE ROOF RAFTER
AS REQUIRED

SW6

2" CLR

FOUNDATION

PANEL EDGE
NAILING 10d

7" EMBED MIN.

P.T. SILL PLATE 2x OR 3x
PER SCHEDULE

5/8" AT 12" O.C.-2x

5/8"AT 12" O.C.-3x

5/8" AT 36" O.C.-2x

5/8" AT 24" O.C.-2x

5/8" AT 18" O.C.-2x

5/8" AT 16" O.C.-3x

ANCHOR BOLTS AT
SILL PLATE (NOTE 8)

5/8" AT 18" O.C.-3x

1.  ALL PANEL EDGES TO OCCUR OVER STUDS, PLATES, RIMS OR HORIZONTAL BLOCKING AT WALLS

2.  NAIL SHEATHING TO INTERMEDIATE SUPPORTS/ FIELD NAILING 10d AT 12" O.C.

3.  ALL NAILS INTO 3x MEMBERS SHALL BE STAGGERED.

4.  COM DENOTES COMMON NAILS. MIN. NAIL PENETRATION INTO PLATE, RIM OR BLOCKING SHALL BE 1 5/8".
     STAGGER BOTTOM PLATE NAILING

5.  FOR SHEARWALL SW4, ALL FRAMING MEMBERS RECEIVING EDGE NAILINGS FROM ABUTTING PANELS
     SHALL BE 3X OR (2) 2X NAILED TOGETHER WITH 16d AT 6"

6.  WHERE SHEATHING IS APPLIED TO BOTH SIDES OF WALL, OFFSET PANEL EDGES TO FALL ON DIFFERENT STUDS.

7.  PROVIDE SHEAR WALL SHEATHING AND NAILING FOR ENTIRE LENGTH OF WALLS NOTED ON PLAN.
     PROVIDE HOLDOWNS PER PLAN AT EACH END OF WALL, UNO.
     PROVIDE (2) 2X STUDS AT ENDS OF ALL SHEARWALL. FACE NAIL MULTIPLE STUDS WITH 16d AT 12"
     PROVIDE PANEL EDGE NAILING IN EACH HOLDOWN STUD AT END OF WALL.

8.  ALL FOUNDATION SILL PLATES SHALL BE PT MEMBERS AND THE ANCHOR BOLTS SHALL HAVE MIN. OF 7"
     EMBEDMENT WITH 1/4" x 3" x 3" PLATE WASHER OR SIMPSON'S BP/ BPS PLATE.
     END OF WALL ANCHOR BOLTS SHALL BE LOCATED MAX 12" AND MIN 5" FROM END OF THE PLATE.

     (2)2x STUDS MAY BE USED IN LIEU OF 3x STUDS AT PANEL JOINTS.
     NAIL STUDS TOGETHER W/2 ROWS 16d COMMON AT 6" O.C. AT SINGLE SIDE SHEATHING AND NAIL
     WITH 2 ROWS OF 16d COMMON AT 3" O.C. AT DOUBLE SHEATHED WALLS.

9.  WHERE NOTED IN DETAILS, USE SIMPSON A35 IN LIEU OF LTP4 PLATES SPACE AT 2/3 OF LTP4 SPACING.

15/32" PLY/OSB ONE SIDE

15/32" PLY/OSB TWO SIDES

15/32" PLY/OSB TWO SIDES

15/32" PLY/OSB TWO SIDES

15/32" PLY/OSB ONE SIDE

15/32" PLY/OSB ONE SIDE

15/32" PLY/OSB ONE SIDE

SW22

SHEARWALL SCHEDULE NOTES:

SW2

SW33

SW44

SW3

SW4

SW6

TYPE
PLYWOOD OR OSB

SHEATHING (NOTE 7)

3x

3x

3x

2x

PANEL EDGE
NAILING (NOTE 4)

10d COM AT 6"

2x (SEE NOTE 5)

3x

2x

PANEL EDGE
STUDS AND BLKG

16d NAILING PER SCHEDULE

WALL REFERENCE
PER PLAN AND
SCHEDULE

PANEL EDGE
NAILING TO UPPER
TOP PLATE

SIMPSON LTP4
OR A35 CLIP
(SEE NOTE 9)

PANEL EDGE
NAILING 10d

FLOOR JOIST

ANCHOR BOLT PER SCHEDULE

TOP PLATE

RIM OR BLOCKING

2x BOTTOM PLATE

16d COM AT 2" O.C.-WIDE

(2) 16d COM AT 2" O.C.-WIDE

(2) 16d COM AT 3" O.C.-WIDE

(2) 16d COM AT 4" O.C.-WIDE

16d COM AT 3" O.C.-WIDE

16d COM AT 4" O.C.-NARROW

16d COM AT 6" O.C.-NARROW

SIMPSON LTP4 AT 8" O.C.

SIMPSON LTP4 AT 8" O.C. B.S.

SIMPSON LTP4 AT 12" O.C. B.S.

SIMPSON LTP4 AT 16" O.C. B.S.

SIMPSON LTP4 AT 12" O.C.

SIMPSON LTP4 AT 16" O.C.

TOP/SILL PLATE TO BLOCKING/
RIM (NOTE 9)

SIMPSON LTP4 AT 24" O.C.

BOTTOM PLATE TO
BLOCKING/ RIM (NOTE 4)

PLATE WASHER (NOTE 8)

10d COM AT 4"

10d COM AT 3"

10d COM AT 2"

10d COM AT 4"

10d COM AT 3"

10d COM AT 2"

CAPACITY (LRFD)
(SEISMIC/WIND)

1232 PLF/ 1724 PLF

2464 PLF/ 3448 PLF

1920 PLF/  2688 PLF

1472 PLF/  2064 PLF

960 PLF/ 1344 PLF

736 PLF/ 1032 PLF

496 PLF/ 696 PLF

SIMPSON HOLDOWN                 SIMPSON ANCHOR BOLTS*                            SIMPSON EPOXY ALL THREAD ANCHORS*
HDU2 SSTB16 (5/8"ANCHOR WITH 12 5/8" MIN. EMBED.) 5/8" (12" EMBED WITH SET-XP)
HDU4 SB 5/8X 24 (5/8"ANCHOR WITH 18" MIN. EMBED.) 5/8" (14" EMBED WITH SET-XP)
HDU5 SB 5/8X 24 (5/8"ANCHOR WITH 18" MIN. EMBED.) 5/8" (16" EMBED WITH SET-XP)
HDU8 SB 7/8X 24 (7/8"ANCHOR WITH 18" MIN. EMBED.)
HDU11 SB 1X 30 (1" ANCHOR WITH 24" MIN. EMBED.)                   * ALL ANCHORS SHALL BE 2.5" MIN.
HDU14 SB 1X 30 (1" ANCHOR WITH 24" MIN. EMBED.) FROM EDGE OF CONCRETE WALL

SIMPSON STRAP
PER PLAN (MIN. OF
48" LONG)

HOLDOWN PER PLAN (FOR
SIMPSON HDU, SEE ANCHOR
EMBED. DEPTH SCHEDULE)

DBL STUD BELOW

TRIMMER ABOVE

SEE HEADER
SCHEDULE

(2) 2x6 SILL

1 TRIMMER AND 2 KING STUD NAILED
TOGETHER OR POST PER PLAN

(5) 16d

SOLID 2x4 BLKG (VERT GRAIN)

NOTE:

AT STUD/PLATE

CONNECTION, PROVIDE

(4) 8d TOENAIL OR

(2) 16d END NAIL

EA END

2x4 TO MATCH
AREA OF
STUDS ABOVE

LEVEL   OPENING     HEADER

ALL   4 FT MAX.   4X8 DF #2  U.N.O.

ALL   6 FT MAX.   4X10 DF #2  U.N.O.

EXISTING 4X10
HEADER

WALL OPENING

INSTALL 6" TIMBERLOK
AT 6" O.C. TO REINFORCE
EXISTING HEADER

(3) 2X4 STUD POST
WITH L30 CLIP UNDER
BEAM (BOTH SIDES)

DECK ROOF
BEAM PER PLAN

PROVIDE 2X LUMBER
STRAP BOTH SIDES
OF THE BEAM
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1

Detail 1
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2
Detail 2

 3/4" = 1'-0"
A

SHEARWALL SCHEDULE
 3/4" = 1'-0"

B
TYP. WALL OPENING FRAMING

 3/4" = 1'-0"
3

Detail 3


